March 28, 2018

Please find the following addendum to the below mentioned BID.

Addendum No: 1

Bid No: 307-00-17-82-2

Project Name: N Pontchartrain Dr Drainage

Bid Due Date: Wednesday, April 11, 2018

QUESTIONS & ANSWERS:

Question #1: After reviewing the plans and specifications on this project. We have a question regarding the time allowed for this project. With the curing time of materials we are concerned 30 days isn’t enough time to correctly manage this project. If possible could working days be changed to 45 days?

Answer #1: The time for completion for this project will remain at 30 days. The Contractor will not be charged days for curing time as long as all items are completed. An assembly period may be provided for ordering of materials.