2.1 Scope of work/Services
The Parish requires a Contractor to furnish all materials, labor and equipment to replace the Parish’s Pearl River Park and Ride parking lot light pole. The Contractor must demo the light and existing concrete and haul all debris away. The Contractor must install a new concrete base, a new light pole and a new fixture. They must also handle all associated wiring and clean up the site.

The time period for completion of the project is sixty (60) Calendar Days.

A Quote Guarantee is not required for this project.

Any work that may be reasonably inferred from the specifications or drawings as being required to produce the intended result shall be supplied whether or not it is specifically called for. Work, materials or equipment described herein which so applied to this project are covered by a well-known technical meaning or specification shall be deemed to be governed by such recognized standards unless specifically excluded.